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REGIONAL MUNICIPALITY OF OTTAWA-CARLETON REPORT
MUNICIPALITÉ RÉGIONALE D’OTTAWA-CARLETON RAPPORT

Our File/N/Réf.
Your File/V/Réf.

DATE 24 March 1997

TO/DEST. Co-ordinator
Corporate Services and Economic Development Committee

FROM/EXP. Environment and Transportation Commissioner

SUBJECT/OBJET WATER METER REPLACEMENT
CONTRACT NO. CW 7601 - CONTRACT AWARD

DEPARTMENTAL RECOMMENDATION

That the Corporate Services and Economic Development Committee and Council approve the
award of Contract No. CW 7601 to Schlumberger Canada Limited, Mississauga, to provide
services and material for the replacement of small water meters, for a total contract
provision of $912,311.55.

INTRODUCTION

The 1997 Water Meter Replacement Contract was tendered according to Regional policy as approved
by Council on 25 November 1991, (see Annex A).  The 1997 Small Meter Replacement Program was
tendered for the area illustrated on the attached plan.  The lowest bid was submitted by Schlumberger
Canada Limited.

Tenders for Contract CW 7601 were received from the following companies:

Schlumberger Canada Limited, Mississauga $842,627.62
Ottawa Greenbelt Construction Company Limited, Gloucester$938,846.50

Departmental estimate was $831,172.00 (excluding GST).

The contract is based on approximately 7,500 meter installations.  The unit price bid for the smallest
size meters contained in this tender is $115.84 per meter, which is slightly above the departmental
estimate of $114.00 per meter.  The requested contract award of $842,627.62, plus an allowance of
$10,000.00 for contingency to allow for contract variations, and $59,683.93 for GST allowance, brings
the total contract award to $912,311.55.
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EXPENDITURE JUSTIFICATION

Due to the mechanical nature of a water meter, accuracy decreases as the meter ages.  By testing
and monitoring, the Water Division uses established parameters to identify which meters are to be
replaced.  Replacement is determined by the economic feasibility of comparing the water loss due
to under registration and the cost to change the meter.  The data is then assimilated into
geographic areas for replacement purposes.  This contract represents a continuation of a previously
approved Regional policy.

CONSULTATION

The Consultation process is not applicable.  The Region advertises in community newspapers and
notifies the homeowners of the project prior to making arrangements to have any work performed.

FINANCIAL STATEMENT
        $

Approved Budget to Date 2,020,000

Total Paid & Committed (  926,628)

Balance Available 1,093,372

THIS REQUEST ( 912,312)

Balance Remaining    181,060

Funds have been provided in the 1997 Capital, Account Number 922-41923-3501, Water Meter
Change Out Program, Reference Page 260.

Approved by D. Brousseau
on behalf of
M.J.E. Sheflin, P.Eng.

FINANCE DEPARTMENT COMMENT

Funds are available as indicated.

Approved by T. Fedec
on behalf of the Finance Commissioner








